

Services Offering Description
SPA-MLX-PP

**METALOGIX STORAGEPOINT PREPAID DEPLOYMENT
ASSURANCE (5 DAYS) - Remote**

This document states the planned activities, technical requirements, and other terms for the Services Offering stated above.

PLANNED ACTIVITIES

As time permits during the number of Days stated above (each “Day” is eight hours) Quest plans to perform some or all of the following services (“Activities”) in connection with the Software product stated above (the “Software”):

Services Effort

Offer	Farm	EndPoints	Profiles	Use Cases
StoragePoint Deployment Assurance (5 days)	1	Up to 5	Up to 5	Up to 5

PROJECT INITIATION MEETING & DOCUMENTATION

The project initiation meeting is conducted first and is intended to introduce Customer’s and Quest key project members and to review the project objectives, scope, requirements, and timelines.

The project initiation meeting includes things such as:

Verify and validate environment readiness

- Finalize logistics including scheduling, remote access requirements and web conferencing needs
- Determine Base Deployment source WFE for installation
- Identify storage needs and design general externalization strategy
- Confirm specific use cases that we would want to collaborate on during the deployment assurance engagement

INSTALLATION PHASE

An Installation phase typically includes:

You and our consultants will install and/or set up StoragePoint Server -

- Install/Deploy StoragePoint product to target farm
- Install/Deploy Repository Database
- Verify that all features are available and test basic functionality

IMPLEMENTATION PHASE

An Implementation phase typically includes:

Assistance with configuring StoragePoint as per defined User Case scenarios

- Create Storage Endpoints for tiered storage of externalized data

Services Offering Description

SPA-MLX-PP

- Create Profiles to manage externalization of SharePoint content to endpoints
- Adjust the configuration settings to fit your specific environment, requirements and needs

KNOWLEDGE TRANSFER

A Knowledge Transfer phase typically includes:

- Demonstrate creation of endpoints
- Demonstrate creation of custom profiles
- General administration tasks specific to the product itself.
- Overview of the user interface.
- Walk-through of the StoragePoint functionality
- Analyzing and troubleshooting jobs
- Best practices

OTHER TERMS

You agree to cooperate with Quest in its delivery of the Services and to the following responsibilities:

- Ensure that the existing infrastructure and hardware configuration of your environment is sufficient to support the products to be implemented
- Commit a technical resource on a full time basis to provide us with the assistance required
- Provide project team members with suitable business expertise, technical expertise, and decision making authority to ensure efficient project progress
- You will secure and prepare the necessary hardware and pre-requisites, as listed in the System Requirements (Product Installation / QuickStart Guide) prior to the Remote session
- All activities will be performed remotely utilizing Quest provided web and voice conferencing
- Some activities may be performed during a “pre call” that could be required prior to the beginning of the scheduled engagement

The information above is a general description of software consulting services that Quest may provide during the services engagement. The actual services to be provided will be as stated in the order for such services.